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State of Hawaiʻi 
 

560 North Nimitz Highway, Suite 200 

Honolulu, Hawaiʻi 96817 

 

May 11, 2021 

 

Request for Quotes (“RFQ”) No. COMPL 2021-025 

 

NUʻUANU REBURIAL VAULT DESIGN/BUILD 

CONSTRUCTION PROJECT 
 

 

To All Interested Parties: 

 

Notice is hereby given that the Office of Hawaiian Affairs (hereinafter “OHA”) will be accepting 

quotes from qualified firms for the Nuʻuanu Reburial Vault Design/Build Construction Project.  

The qualified applicant shall provide for this Design/Build Construction Project for the 

reinterment of at least twenty-one (21) human remains that have been repatriated to OHA over 

the years from various national and international institutions.   

 

The term of this Contract shall be for fourteen (14) months from Notice to Proceed subject to the 

availability of funds. 

 

Quotes must be received through the HIePRO website by 2:00 p.m. HST on Tuesday, May 

18, 2021, 2;00 p.m. Hawaii Standard Time (hereinafter “HST”). 

 

Pursuant to HAR §3-122-75, only Offerors that supply the goods, services, or construction 

required, shall be solicited and considered to meet the minimum quotation requirements and 

considering the criteria, including but not limited to quality, warranty, and delivery; award shall 

be made to the lowest responsive, responsible offeror.   When the award to the lowest 

responsive, responsible offeror is not practicable, awards shall be made to the offeror whose 

quote provided the best value to the OHA.  

 

The OHA reserves the right to reject any or all quotes and to accept the quotes in whole or part in 

the best interest of the OHA.  

 

Surety and Performance Bond 

 

A. Surety Bond 
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A 5% Surety Bid Bond is required at the time of quote submission.  See Exhibit 2 – 
Surety Bid Bond.  Bid Security shall be in an amount equal to at least five per cent (5%) 
of the amount of the bid.  Bid security shall be in the form of a surety bond, certified 
check or band draft.  Failure to submit the bid security shall result in the rejection of the 
quote. 

 

The certified check or bank draft shall be made payable to the order of the Office 

Hawaiian Affairs or the OHA.  The bid security shall insure the execution of the Contract 

and the furnishing of performance and payment bond by the successful Offeror as 

specified in the Contract Documents.  The bid security shall conform to section 3-122-

222 HAR, and any applicable law.  Certified or cashier’s checks submitted as bid security 

will be held un-cashed and uncollected.  Certified or cashier’s checks of unsuccessful 

Offerors will be returned once the Contract has been entered into with the successful 

Offeror.  

B. Performance Bond 

A 25% performance and payment bond shall be delivered by the Offeror to the OHA at 
the same time the contract is executed.  If the Offeror fails to deliver the required 
performance and payment bonds, the Offeror’s contract may be cancelled, the Offeror 
shall be subject to a claim by the OHA for all resulting damages, it’s bid security shall be 
enforced, and award of the contract may be made to the next lowest Offeror.  

 

Background 

 

A. Project overview and history 

 

1. Project and Location:  To perform Design/Build Construction Services for the  

OHA for the construction of a reburial vault at the Nuʻuanu Pali State Wayside 

TMK (1) 2-2-054:001 Por. 

 

The project area is on State lands owned by the Hawaiʻi Department of 

Transportation (hereinafter “HDOT”) and managed by the Department of Land and 

Natural Resources (hereinafter “DLNR”), Division of State Parks.  The land is 

currently encumbered by Executive Order to HDOT but is managed by State Parks 

via a Use & Occupancy (hereinafter “U&O”) agreement.  The Board of Land and 

Natural Resources (hereinafter “BLNR”) Chairperson has been authorized to approve 

construction for this project and to grant a right of entry (ROE).  The project has 

further been made exempt from Hawaiʻi Revised Statutes (HRS) Chapter 343, 

environmental review, by the BLNR.  While the project area is also within the 

protective subzone of a conservation district, the Office of Conservation and Coastal 

Lands (OCCL) will not be requiring a Site Plan Approval as the action is considered 

as land use P-8, minor work to existing structures.  The State Historic Preservation 

Division has already reviewed the project pursuant to HRS Chapter 6E and are not 

requiring any further work.    

2. Project Background:  Twenty-one (21) iwi po‘o (human skulls) of ancestral 

Hawaiians were repatriated to the OHA from the University of Cambridge 
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(Cambridge), Duckworth Laboratory, in England, UK, on March 1, 2020.  This was a 

momentous achievement and the result of over ten (10) years of persistent advocacy 

and research for the return of these iwi kūpuna.   

 

Of the twenty-one (21) iwi poʻo, provenance records indicate that twelve originated 

from the base of Nu‘uanu Pali.  These twelve are believed to have been participants in 

the famed Battle of Nu‘uanu of 1795 in which the military forces of Kamehameha 

overcome the forces of Kalanikūpule.  Additionally, an iwi poʻo repatriated to the 

OHA in 2018 from a private family in Pennsylvania is also believed to be from the 

Nuʻuanu Pali.  For these iwi kūpuna, the OHA hopes a small area can be permanently 

set aside in the Nuʻuanu Pali State Wayside area as a memorial for their ceremonial 

reburial after having been removed from Hawai‘i over a century ago. 

The OHA formally wrote a letter to the State Parks and the Hawaiʻi Department of 

Transportation (hereinafter “HDOT”) on June 29, 2020, requesting to open 

discussions for the authorization and establishment of a permanent reburial site for 

the repatriated iwi from Cambridge at a portion of the Nuʻuanu Pali State Wayside.  

As follow up to this letter, a site visit to the Nuʻuanu Pali State Wayside was 

conducted on July 22, 2020, with representatives from OHA, HDOT, and State Parks.  

At the site visit, a possible location was selected at a small grassy portion of land to 

the east of the main walkway to the lookout area.  State Parks staff believes that 

installation of the memorial at this location would be minimally impactful to the 

existing wayside and may help deter visitors from accessing prohibited trails.    

As part of the follow up to the site visit, HDOT advised that the Division of State 

Parks’ current U&O with HDOT does allow for the proposed reburial memorial and 

no amendments are needed.  However, OHA would still need to obtain a revocable 

permit from HDOT when ready to start work.  The OHA has committed to obtaining 

this permit from HDOT when needed. 

State Parks further expressed concern about follow up maintenance and costs 

associated with any necessary repairs.  As such, the construction project must further 

provide adequate protections (i.e., fencing, chain) to deter visitors from disturbing the 

reburial vault.   

3. Brief Description of Design and Build Construction Work: 

 

a) Design:  The Offeror shall prepare all necessary plans to facilitate the 

construction of a small twelve (12) foot by four (4) foot Concrete Masonry Unit 

(hereinafter “CMU”) pre-cast vault with an open-ended bottom.  The vault cap 

design will further provide for several alternatives (i.e., concrete cap, dirt mound 

with vegetation, or gravel).   

 

The Offeror will also provide plans for 1) a protective guard (i.e., chain or 

wrought iron fence) at a buffer distance of fifteen (15) to twenty (20) feet from 

the burial vault, 2) small commemorative sign, and 3) a small three (3) foot by 

five (5) foot offering platform (i.e., stone altar, single boulder, or cement façade). 
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The Offeror shall obtain all necessary permits and entitlements to facilitate 

construction and procure and supply all necessary equipment and appropriate 

materials.       

b) Build:  After the associated permits are obtained by the Offeror and with the 

approval of the proposed work and preferred alternative by the OHA, the Design 

Plans will be considered FINAL.  A scope of construction work and project 

schedule/timetable will be generated from these plans by the Offeror.  The 

Offeror will then need to provide the construction services for the reburial vault, 

vault cap, protective guard, commemorative sign, and offering platform. 

 

Scope of Work 

 
A. Project Specifications and Requirements:  Design/Build Contractor’s Scope of Work 

 

The Scope of Services described herein is provided to detail the services required by the 

OHA to design plans for and construct a reburial vault, vault cap, commemorative sign, 

offering platform, and protective guard for OHA at the Nuʻuanu Pali State Wayside to 

reinter iwi poʻo that were repatriated from various institutions over the years.  

Correspondences pertaining to the repatriation work and discussions with HDOT and 

State Parks regarding use of the Nuʻuanu Pali State Wayside location can be made 

available to the Contractor upon request to the OHA Compliance Enforcement.   

If any other resources not listed in this scope are required to complete design and 

construction, the Offeror is to list such needs in their quote.    

Projected (estimated) Project timeframe for Design, Permitting, and Construction: 

Design Work Permitting 

Access Approvals 

(HDOT and State 

Parks ROE) 

Build Work 

1 to 3 Months 6 Months 3 Months 
365 Days from 

Notice to Proceed 

 

The OHA will be responsible for obtaining final approvals for access with HDOT and 

State Parks, but the Offeror will need to coordinate access with State Parks when ready to 

proceed.  Construction work can occur earlier, assuming permits and all approvals for 

access are granted ahead of schedule.   

The Offeror will pay for liquidated damages in the amount of $25 per day if “Build 

Work” delays are without time extension per OHA’s General Conditions.  See 

Attachment 2 - General Terms and Conditions. 

The Scope of Services is separated into design and build parts.  Please read each section 

carefully.   

1. Design Phase 
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a. Reburial Vault 

 

The Offeror shall prepare necessary plans to facilitate the construction of a twelve 

(12) foot by four (4) foot concrete masonry unit (hereinafter “CMU”) pre-cast 

vault with an open-ended bottom and a fifteen (15) by twenty (20) foot CMU 

platform cap.  An alternative design for the cap to include a 1) dirt mound and 

Native Hawaiian vegetation (i.e., ti leaf, lauhala, lauaʻe) or 2) gravel, will also be 

prepared for consideration by OHA.  The vault shall be of sufficient structural 

integrity, depth and size to inter at least thirteen (13) individuals and include two 

(2) “access lids” of sufficient size to facilitate the deposit of “unclaimed corpses”.   

Deliverables are as follows: 

The Offeror shall submit these plans to the OHA within three (3) months of a 

contract “Notice to Proceed”.  The OHA will decide which alternative design to 

utilize for the vault cap.  The Offeror shall be available to meet and discuss 

alternatives and design with the OHA staff as reasonably necessary.     

b. Protective Guard 

 

The Offeror shall prepare necessary plans to facilitate the construction of a 

protective corrosion resistant chain and chain-support stanchions around the 

burial platform cap to deter visitors from climbing on to the platform.  Design of 

the stanchions should have a Hawaiian aesthetic acceptable to the OHA.  An 

alternative design will also be provided for construction of a 4 feet high wrought 

iron fence around the burial vault perimeter.  The wrought iron fence alternative is 

to further include an access gate and a single metal sign of appropriate size 

indicating that it is a “HRS 6E Violation to Disturb a Burial”.  Both the chain and 

fence designs will be situated at a buffer distance of 15 to 20 feet from the burial 

vault.     

Deliverables are as follows: 

The Offeror shall submit these plans to the OHA within three (3) months of a 

contract “Notice to Proceed”.  The OHA will decide which alternative design and 

buffer distance to utilize.  Should the wrought iron fence alternative be selected, 

the OHA will work with the contractor on the final language for the sign, sign 

dimensions, sign placement, and location of access gate.  The Offeror shall be 

available to meet and discuss alternatives and design with the OHA staff as 

necessary. 

c. Small Commemorative Sign 

 

The Offeror shall prepare necessary plans to facilitate the construction of a small 

commemorative sign near the burial vault platform.  Language on the sign, 

dimensions, and placement are to be discussed in collaboration with the OHA and 

the land manager, Division of State Parks.   
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Deliverables are as follows: 

The Offeror shall submit these plans to OHA within three (3) months of a contract 

“Notice to Proceed”.   

d. Offering Platform 

 

The Offeror shall prepare necessary plans to facilitate the construction of a three 

(3) foot by five (5) foot traditional Hawaiian stone ahu (alter) for the placement of 

hoʻokupu (offerings and gifts) near the burial platform.  An alternative design for 

the ahu to include 1) a dirt mound enclosed by a cement façade or 2) a single 

boulder, will also be prepared by the Offeror.  The specific location of the ahu is 

to be discussed in collaboration with the OHA and the land manager, Division of 

State Parks.   

Deliverables are as follows: 

The Offeror shall submit these plans to the OHA within three (3) months of a 

contract “Notice to Proceed”.  The OHA will decide which alternative to utilize.  

The Offeror shall be available to meet and discuss alternatives and design with the 

OHA staff as necessary.     

e. Finalize Proposed Design Plans and Permits 

 

Once the OHA approves of the design plans for selected alternatives, the Offeror 

will be required to obtain all necessary permits for the respective work.  Upon 

receipt of all necessary permits, the design plans for each task will be labeled 

FINAL. 

 

Deliverables are as follows: 

Provide a list of required permits and confirmation of acquisition of all necessary 

permits and resubmission of design plans labeled as “FINAL” to the OHA. 

2. Construction Build Phase 

 

The Offeror’s scope of work for the construction phase will ultimately be informed 

by the permitted actions resulting from the “Design” effort.  It is only the FINAL 

design plans for each design task that will be allowed to proceed to the “Build” 

portion of the contract.   

During “Build” work, the OHA as well as the OHA beneficiaries and recognized 

descendants may visit the project site to monitor progress.  The OHA will inform the 

Offeror of any site visits at least two (2) days prior to the visit.  The Offeror will be 

responsible for ensuring that any visitors to the site comply with HiOSHA Safety 

Requirements and any respective Safety Plan generated for this project by the 

Offeror.  Any visitors not employed by the OHA will further need to be covered by 

insurance per the OHA’s General Conditions.  See Attachment 7 - General Terms and 

Conditions.      
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a. Equipment and Materials 

 

The Offeror shall procure and supply all necessary equipment and appropriate 

materials to facilitate all construction tasks in a manner that is compliant with 

applicable State law(s).  Should any rocks (i.e., gravel, boulders) be utilized, 

priority should be given to obtaining such rocks from or near the project area.  

Any rock selection for the project is to be done in consultation with the OHA.  A 

list of equipment, procurement sources, and any sub-contractors will be provided 

to the OHA upon request. 

b. Construction Schedule and Safety 

 

Based on the FINAL design plans for all tasks, the Offeror will develop a 

construction schedule.  The Offeror shall coordinate construction access and 

scheduling with the land manager (State Parks) and the OHA.  The project 

schedule will be provided to the OHA Contract Administrator at least two (2) 

months prior to initiation of construction. 

Any safety plan developed or utilized for this project by the Offeror to comply 

with HiOSHA standards shall be provided to the OHA at least two (2) months 

prior to initiation of construction. 

c. Construction of reburial vault, cap, protective guard, commemorative sign, and 

offering platform. 

 

The Offeror shall construct reburial vault improvements in accordance with the 

FINAL design plans for 1a, 1b, 1c, 1d, and 1e on pages 5 – 6. 

d. Post Construction Work 

 

After the work is completed, the Offeror will provide “AS BUILD” drawings 

indicating the specifications for the improvements as completed.  A closing 

report, with completed pictures of the improvements and brief narrative, will be 

provided to the OHA no more than two (2) months after completion of 

construction work.     

B. The OHA Contract Administrator shall act as the contract monitor and principal liaison 

between the Offeror and the OHA.  The OHA Contract Administrator shall assist in 

resolving policy questions expediting decisions and the review of the work performed.   

 

C. The Offeror shall comply with applicable safety, hygiene, and physical distancing 

guidance from the Centers for Disease Control and Prevention (CDC), as well as with 

State, county, industry, and regulatory practices for safety, hygiene, and physical 

distancing, including standards and requirements adopted and issued by Hawaii 

Department of Health (DOH) or required by State and county emergency orders, rules, or 

proclamations related to COVID-19 (novel coronavirus). 
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D. No person shall enter an OHA worksite if they have: (i) a fever, cough, shortness of 

breath or difficulty breathing, or other symptoms of respiratory illness or of COVID-19 

as set forth by the CDC; (ii) had close contact with a person who has or is suspected to 

have COVID-19; or (iii) traveled outside of Hawai‘i in the past ten (10) days and have 

not satisfied the negative test exception to the mandatory self-quarantine period, subject 

to any subsequent out-of-state travel restrictions imposed through Statewide or county 

emergency orders, rules, or proclamations related to COVID-19 (novel coronavirus). 

 

Specific Qualifications and Requirements 

 

In order to submit a quote, the Offeror shall meet the following qualifications and requirements.  

 

A. License Requirements  

 

The Offeror shall have an employee with a valid and current General Contractor’s 

License and a Masonry Specialty Contractor’s License (classification C-31) to be 

designated as Project Manager, with a minimum of two (2) years of Contractor work 

experience with projects involving the construction of burial vaults or similar 

improvements. Please include all required licenses and demonstration of experience with 

your quote. 

B. Project Requirements 

 

The following items must be complied with at the time Build work is initiated and remain 

in compliance throughout the duration of the Contractor’s work on this project.  The 

OHA will arrange random site inspections to ensure compliance with these items.  

Violations may result in a “Suspension of Contract”.  See Attachment 7 - General Terms 

and Conditions.  Continued uncorrected violations may result in a termination of contract 

(see OHA General Conditions for more on termination of contract).  

1. Contractor’s team must comply with Hawaiʻi Occupational and Safety Health Act 

(HiOSHA) Standards applicable to proposed work that shall include, but may not be 

limited to the HiOSHA General Duty Clause: 

a. A site-specific health and safety plan inclusive of Hazard Assessment; Action 

Plan to counter Hazards and Effective Training.  

  

b. Safety Data Sheet for the use of any type of chemicals. 

 

c. First aid kit with reportable use-log. 

 

d. Keep on file OSHA 300 forms (must be retained for five years) 

 

e. Required Personal Protective Equipment (PPE) for applicable job tasks as 

described by OSHA. 

 

2. Emergency Plan to deal with accidents and non-work-related injuries. 
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3. Valid State of Hawaiʿi motor vehicle registration and insurance for all vehicles used 

on State property. 

 

4. The designated Project Manager (qualified Mason) must be on-site for this project at 

least 50% of the time work is taking place. 

 

5. Project schedule for design work. 

 

6. A Finalized Project Schedule for construction of selected alternatives prior to 

construction after permits have been cleared. 

 

7. A final list of all sub-contractors working on the Project.  Please be advised that per 

the Department of Commerce and Consumer Affairs (DCCA), the specialty license 

can only sub out one unrelated trade and only if “incidental and supplemental”.  

Additional information regarding sub-contracting can be found in Attachment 2 – 

General Terms and Conditions. 

 

C. Offeror References  

 

Each Offeror shall provide at least three (3) references, including the name, address, and 

telephone number of the company or agency, and a person to be the contact reference.  

The references must be within the preceding four (4) years and with similar deliverables 

as detailed in the Scope of Work.  Please provide all references with your quote. 

D. Qualification Requirements 

 

Please provide your past experience with your quote in regard to the following: 

 

1. Ability to work and collaborate with local communities and/or cultural (i.e: Native 

Hawaiian) practitioners. 

 

2. Ability or willingness to participate in a Native Hawaiian burial ceremony. 

3. Knowledge of and sensitivity to indigenous cultural (i.e: Native Hawaiian) 

spiritual/religious processes and procedures. 

 

E. Personnel Requirements 

 

1. All personnel will be considered employees or agents of the Offeror. 

 

2. The Offeror will ensure that all personnel meet the minimum qualifications, including 

State licensing laws and experience requirements.  The current wage rates and 

position class specification for personnel are available at the following addresses: 

 

https://dhrd.hawaii.gov/state-employees/classification-and-compensation/ 

https://dhrd.hawaii.gov/state-employees/classification-and-compensation/
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3. All staff training such as training required to ensure that the minimum services are 

provided in compliance with State/Federal laws, rules, and regulations, will be the 

responsibility of the Offeror. 

 

4. The Offeror will be solely responsible for the behavior and conduct of its employees 

or agents while on the OHA or subject property.  Supervision will be the 

responsibility of the Offeror.   

 

5. The Offeror will ensure the confidentiality of all information, documents, or materials 

viewed or discussed.  The Offeror’s personnel will not disclose confidential 

information to the general public without the expressed written consent of the OHA 

by either policy, rules or letter.  The Offeror’s personnel shall complete and sign an 

OHA non-disclosure agreement prior to execution of the contract. 

 

6. During the performance of this contract, the Offeror agrees not to discriminate against 

any employee or applicant for employment.  The Offeror will take affirmative action 

to ensure equal treatment of its employees.  Such actions will include, without 

limitation, the following: employment, upgrading, demotion, or transfer, recruitment 

or recruitment advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship.  The Offeror will 

insert provisions similar to the foregoing in all subcontracts.  

 

7. The Offeror agrees to remove any of its employees from services to the OHA upon 

written request by the OHA’s Contract Administrator.  At the request of the OHA, the 

Offeror will remove forthwith and will not employ in any portion of the work, any 

person who, in the opinion of the OHA, does not perform his/her duties and 

responsibilities in a proper and skillful manner, is intoxicated, disorderly, abusive, or 

unable to demonstrate tact and diplomacy in dealing with the public 

 

F. Reporting Requirements  

 

The Offeror will be responsible for the timely submission of reports as requested by 

the OHA, including without limitation, the following: 

a. Maintain close and frequent communication with OHA Contract Administrator at 

all stages of the work.   

 

b. The Offeror shall inform the OHA Contract Administrator of all scheduled 

contacts made by the Offeror with public agencies or individuals on matters 

relating to work performed. 
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c. The Offeror shall submit to the OHA Contract Administrator upon request written 

progress reports on the performance of services, expenditure reports, and/or any 

other information required by the OHA. This could include, but may not be 

limited to, 1) bi-weekly status reports and related deliverables to the Board of 

Trustees (BOT); 2) progress reports on the implementation of corrective action 

plans (if applicable), and, 3) special requests in response to inquiries from the 

OHA BOT and/or other government agencies with the prior approval of the OHA 

BOT.  The Offeror shall submit these reports in the appropriate formats and 

within the deadlines specified by the Contract Administrator.  

 

G. Wages and Labor Law Compliance 

 

Prior to entering into a Contract in excess of $25,000, an Offeror will certify that it 

complies with section 103-55, HRS, as amended, entitled “Wages, hours, and 

working condition of employees of contractors performing services.”  Section 103-55, 

HRS, provides that the services to be performed will be performed by employees paid 

at wages not less than wages paid to public officers and employees for similar work.  

Offerors are further advised that in the event of an increase in wages for public 

employees performing similar work during the period of the Contract, the Offeror 

will be obligated to provide such increased wages. 

 

Offerors will complete and submit the attached Wage Certificate certifying that the 

services required will be performed pursuant to section 103-55, HRS.  See 

Attachment 1 – Wage Certificate. 

 

General Requirements  

 

A.   The Offeror must be registered as a business in the State of Hawaiʻi and be compliant 

with Hawaii Compliance Express (hereinafter “HCE”).  If you are not registered with 

HCE, please register by going to HCE’s website: 

http://vendors.ehawaii.gov/hce/splash/welcome.html.  Please provide your Certificate of 

Compliance with your quote. 

 

B. The Offeror must complete the W-9 form (https://www.irs.gov/pub/irs-pdf/fw9.pdf) upon 

notification of award. 

 

C. The Offeror must submit a current copy of a Certificate of Liability Insurance upon 

notification of award with the following:  

1. The minimum insurance coverage and limits below, which shall also apply to 

subcontractor(s) where appropriate: 

 

Coverage   Limits 

Commercial General Liability 

(including personal injury, death, 

and property damage) 

 $2,000,000 per occurrence; $2,000,000 general 

aggregate per policy year; $2,000,000 product and 

completed operations aggregate limit per policy year. 

http://vendors.ehawaii.gov/hce/splash/welcome.html
https://www.irs.gov/pub/irs-pdf/fw9.pdf
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Personal and Advertising Injury  

 

Umbrella Liability 

 $1,000,000 each occurrence. 

 

$2,000,000 aggregate. 

   

Automobile Insurance covering all 

owned, non-owned, and hired 

automobiles  

 Bodily injury liability limits of $1,000,000  

each person and $1,000,000 per accident;  

property damage liability limits of $1,000,000 

 per accident. Or $2,000,000 combined single  

limit.  

   

Workers Compensation as 

required by laws of the State of 

Hawaiʻi 

 

 

 Insurance to include Employer’s Liability.   

Such coverage shall apply to all employees  

of the CONTRACTOR and (in case any sub-

contractor fails to provide adequate similar protection 

for all its employees) to all employees  

of sub-contractors 

 

Professional Liability (Errors 

and Omissions)  

 $1,000,000 per claim  

$2,000,000 annual aggregate  

 

2. The State of Hawai‘i, the OHA, its elected and appointed officials, employees, and 

volunteers shall be named added as additional insured with respect to occurrences 

during or in connection with the performance of this Contract.  Before the effective 

date of this Contract, the CONTRACTOR agrees to provide the OHA with 

certificate(s) of insurance necessary to satisfy the OHA that the insurance provision 

of this Contract have been complied with and to keep such certificate(s) on deposit 

with the OHA during the entire term of this Contract.  The minimum insurance 

required shall be in full compliance with the Hawaiʻi Insurance Code throughout the 

entire term of the Contract, including supplemental contracts, and shall be written by 

a company authorized to do business in the State of Hawaiʻi and rated no less than an 

AM Best rating of A- VIII.  CONTRACTOR and its carriers agree to waive their 

rights of subrogation with respect to any claims covered, or which should have been 

covered, by valid and collectible insurance, including any deductibles or self-

insurance maintained thereunder.  Upon request by the OHA, the CONTRACTOR 

shall furnish a copy of the policy or policies that satisfy the Insurance Requirements 

of this Contract.  

 

3. Each insurance policy required by the contract, including a subcontractor’s policy, 

shall contain the following clauses:  

 

a. “This insurance shall not be canceled, limited in scope of coverage or non-

renewed until after 30 days written notice has been given to the Office of 

Hawaiian Affairs, 560 North Nimitz Highway, Suite 200, Honolulu, HI 96817.”  
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b. “The Office of Hawaiian Affairs, its trustees, employees, representatives and 

agents and the State of Hawai‘i are added as additional insureds as respects to 

operations performed for the Office of Hawaiian Affairs.” 

 

c. “It is agreed that any insurance maintained by the Office of Hawaiian Affairs will 

apply in excess of, and not contribute with, insurance provided by this policy.” 

 

If you have any questions, please contact Charmaine Matsuura, Procurement Lead Specialist at 

charmainem@oha.org. 

 

mailto:charmainem@oha.org

